

## Section 2 – Document 2.0 Unit Price Schedule

**PROJECT**                      Rupert Country Club Front 9 – COURSE IRRIGATION REMODEL  
Rupert Idaho

**BASE BID**

\$ 822,100.00

Consists of furnishing all labor, materials, and equipment required for the installation of the automatic irrigation system for the golf course in accordance with the accompanying plans, specifications and or any amendments thereto.

Eight hundred twenty-two thousand one hundred dollars and no cents.

---

Amount in Words

Describe below any or equals, none-compliance issues, clarifications to your bid, any specifications or drawings discrepancies which alters your bid.

*Note: See Summary of Work Section 01 10 00 for more detail.*

**BID AWARD COMPLIANCE INFORMATION:**

CONTRACT WILL BE AWARDED TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER ON THE BASE BID, PLUS ALTERNATES IF APPLICABLE. (THE CLUB RESERVES THE RIGHT TO AWARD ANY OR ALL ALTERNATES, HOWEVER, THE COMBINED TOTAL OF BASE BID PLUS SELECTED ALTERNATE(S) MUST STILL BE THE LOWEST COMPARATIVE TOTAL BID).

I (we) have received, if any, addenda 1 # Dated 10/20/20

Add Alternate - Add Radio kits to 8 additional satellites: \$14,200.00

## Section 2 – Document 2.0 Unit Price Schedule

If Incorporated, the following information must be given:

Company Name: Duininck, Inc.

State Chartered Under: Minnesota

Address: 408 6th St. Prinsburg, MN 56281

Trevor Duinick  
Name of President

Phone #: 320-978-6011

Email: Stevew@duinick.com

By: Judd Duinick

Title: Vice President

Signature: 

If Partnership, names of partners must be listed below:

\_\_\_\_\_  
\_\_\_\_\_

**Note:** All items of work shown on the plans and specifications for the base bid **must be included in the base bid.** Contractor is responsible for the completeness of the Companies base bid. Changes in planned quantities will be changed according to the listed Unit Prices.

Rupert Country Club requires Contractor to submit the following install unit costs, which include Contractor overhead and profit. Should the need arise to add or delete items during construction, the unit cost must be valid for either adding or deleting.

## Section 2 – Document 2.0 Unit Price Schedule

### UNIT COST BREAKDOWN

Item No.	Unit	Description of Bid Unit Item	Unit Bid Price	
			Dollar	Cent
1	Lineal Foot	2" HDPE 4710 DR11 Pipe	\$3.00	
2	Lineal Foot	6" HDPE 4710 DR13.5 Pipe	\$14.00	
3	Lineal Foot	8" HDPE 4710 DR13.5 Pipe	\$18.00	
4	Lineal Foot	10" HDPE 4710 DR13.5 Pipe	\$22.00	
5	Lineal Foot	12" HDPE 4710 DR13.5 Pipe	Does Not Apply	
6	Lineal Foot	16" HDPE 4710 DR13.5 Pipe	Does Not Apply	
7	Lineal Foot	24" ADS N-12 WT Pipe	Does Not Apply	
8	Each	2" Aqua Fuse 360 Lateral Valve Assembly	\$325.00	
9	Each	4" Control-Flo Gate Valve (Wee-Links / Elks Campground)	\$800.00	
10	Each	6" Control-Flo Gate Valve	\$1,100.00	
11	Each	8" Gate Valve Resilient Wedged MJ / Meg-A-Lug	\$1,050.00	
12	Each	10' Gate Valve Resilient Wedged MJ / Meg-A-Lug	\$1,600.00	
13	Each	12" Gate Valve Flanged	Does Not Apply	
14	Each	Air Relief Valve assembly, include Isolation Valve	\$550.00	
15	Each	TORO INF34-336-1 Series Part Circle Sprinkler	\$365.00	
16	Each	TORO INF35-336-1 Series Full Circle Sprinkler	\$380.00	
17	Each	TORO 474-41 Quick Coupler Valve	\$200.00	
18	Lineal Foot	Power Cable Tray Cable #8 AWG	\$1.70	
19	Lineal Foot	Power Cable Tray Cable #10 AWG	\$1.25	
20	Each	Grounding Plate Grid 4" x 96"	Does Not Apply	
21	Each	Copper Clad Grounding Rod ½" X 8'	\$60.00	
22	Bag	Ground Enhancement material	Does Not Apply	

END



## **FEATURED DUININCK IRRIGATION PROJECTS**

### **Dalton Golf & Country Club**

Dalton, GA  
Date installed: 2020  
Install 662 heads (18-hole)  
HDPE, 2-Wire  
Contract Amount: \$2,300,000  
Project Contact: Ian Williams, Consultant (410) 517-4758  
Contractor Superintendent: Joe Hay

### **Hard Labor Creek Golf Course**

Social Circle, GA  
Date installed: 2018  
Install 770 heads (18-hole)  
HDPE, Satellite System  
Contract Amount: \$1,454,000  
Project Contact: Denis Griffiths, Consultant (770) 867-4480  
Contractor Superintendent: Joe Hay

### **Inverwood Golf Course**

Inver Grove Heights, MN  
Date installed: 2016  
Install 910 irrigation heads (27-hole renovation)  
HDPE, Satellite System  
Contract Amount: \$2,090,000  
Project Contact: Joel Metz, Superintendent (651) 336-6178  
Contractor Superintendent: Joe Hay